







## 5000 Holly at The Cottages at the Park Phase 3 for TC 3-162\_Contract\_Kooy

Customized for John and Tammy Kooy on July 30, 2025  
6972 Springtime Terr.

SQFT 1,901 |  3 |  2 |  2

Model: **5000 Holly at ...**  
Elevation: **Elevation B**  
Lot: **162 (Phase 3)**

Your 5000 Holly at The Cottages at the Park Phase 3 for TC 3-162\_Contract\_Kooy home includes a Garage Storage, Enlarged Covered Patio, Gas Fireplace and 11 other options.



**First Floor**

Prices, plans, specifications, square footage, and availability are subject to change without notice or prior obligation. In the instance an option is unavailable or discontinued we have the right to replace the option with another option that is comparable in look, quantity, and price without notice or prior obligation. Square footage is approximate and may vary upon elevation and/or options selected. Selection made at the Sales Appointment that change the square footage or footprint of the home are final and cannot be changed after the conclusion of the appointment. Selections made at the second Design Appointment are final and cannot be changed after the conclusion of the appointment.




Front Elevation



Rear Elevation



Side Elevation



Side Elevation

Prices, plans, specifications, square footage, and availability are subject to change without notice or prior obligation. In the instance an option is unavailable or discontinued we have the right to replace the option with another option that is comparable in look, quantity, and price without notice or prior obligation. Square footage is approximate and may vary upon elevation and/or options selected. Selection made at the Sales Appointment that change the square footage or footprint of the home are final and cannot be changed after the conclusion of the appointment. Selections made at the second Design Appointment are final and cannot be changed after the conclusion of the appointment.